App F IX 4

Previous References

1948
(ML)

File No 43-48
Serial Nos 7,8

Later References

GENERAL AND REVENUE SECRETARIAT

Serial Nos Two

P-10-
E

Part B for Sept 48

SUBJECT

Tender for the Construction of Sobattu Krishnaiah Setty Maternity Home, Bangalore City

L 3330-1/D 28-9-48

To The M.L Comr, B City,
(through the Prsdt)
Comptroller to Govt

Approves the tender of Sri S Veerappa for Rs 39,652-7-0

KSG

Ml 597

Tender for the construction of Pobratha Krishnaiah Setty Maternity Home, Bangalore city

Letter No A7C 499/46-47 dated the 10th July 1948 from the Ml Commr Bangalore city on the above subject

In G.O No L16409-13/Ml 78-47-20 dated 29.4.48 sanction has been accorded to the estimate for Rs 70,000/- for the construction of Pobratha Krishnaiah Setty Maternity Home in Visweswarapuram, Bangalore city. On the above G.O, the lowest tender of the Mysore Builders for Rs 7893-9-6 for the foundation of the above Maternity Home was also sanctioned. The Ml Commr now states that tenders for the superstructure were ~~—~~ called for and that two tenders were received — one from Sri S Veerappa and the other from Sri S Kempanna for Rs 40,281-2-0 and Rs 41,751 s o respectively since the force of tender has gone down, re-tenders were, it is stated, called for as per the resolution cited and only the above two tenders altered came forward with the amounts ~~reduced~~ to Rs 39652-7-0 & Rs 42,143-13-0 respectively. In the circumstances the lower of the two tenders, viz that of Sri Veerappa then, it is reported, been accepted and as the work is an urgent one, work order is stated to have been issued to him after obtaining from him the usual agreement, in anticipation of sanction of Govt to the effect. A comparative statement of tenders is also enclosed and it is seen therefrom that the tendered ...

2) Tender for the Construction of Poliathy Krishnaiah/ML 597
Lady Maternity Home, Bangalore City

of Rs 39,652-8-0 is in excess of the estimated amount by 39.9% and that it is also in excess of 16.2% over the Buildings Division Schedule of Rates for the year 1947-48 Submitted for orders

Ator 28/7/48 Pr 29/7/48

1/45 3/8/48

OFFICE OF THE CHIEF ENGINEER OF MYSORE U O 53 REGD NO 2/8/48 DATE BANGALORE

U O No 24 Dated 30/7/48

2) Forwarded with compliments to the Chief Engineer for Roads & Buildings for favour of remarks on the above tender for the above work. Submitted for orders

T-76

D.O

for Secretary to Government
for Secretary to Govt

Pr II Sec 31/7/48

3/7/48

R&B Pr 31/7/48 31/7/48

Pr I 31/7/48

3) U O No 86 Confidential Dated 1-9-48

Returned with compliments

The tender of Sri Veerappa, which is the lower of the two tenders received, may be accepted

2/9

Lakshmana Rao 31/8/48
Chief Engineer for Roads and Buildings

The Secretary to Government,
Revenue Department

2/9/48

4) May now be submitted to the Minister for Municipalities & Thotgrs for orders

Ator 3/9/48 Pr 4/9/48

5) The above recommendation of the Chief Engineer, R&B at para 3 may be accepted

Revenue Sec 4/9/48

3) Tender for the construction of the Pobbathi Krishnaiah Chetty Maternity Home

General and Revenue Secretariat | File No 397 Genl | of 194 | [App F III-2

Serial No	
	6) The action of the Municipal Council Bangalore, in having accepted the lowest tender for Sri Veerappa should be approved
	Secretary C. Rev & Genl) 8/9 Regd
	7) approved P Chetty 26/9 for 8/9 Regd
	8) Submitted with a draft Gte for appl 27/9 Regd 27 9 48 Issue today 28/9/48
To	The Pdt Cmc Bangalore Comptroller G O No L 3330-1/Genl 43-48-8 dt 28-9-48 Approved

B 9 11-48

NOTE—Contn Sheet

T P T R FOR CITY P A A D MU AL No 1016 Date 9-9-1948

File No of 194

General and Revenue Secretariat

Serial No	

MI 597

(1

Bangalore City Municipality

Ml 4348-7

No A7 C 499/46-47
Encl 1 Council resolution and 1 Tender file
FROM

MUNICIPAL OFFICES,
Bangalore 10th July 1948



SAFI DARASHAH, ESQ B A
MUNICIPAL COMMISSIONER
BANGALORE CITY

To

Syed Abdul Aleem, Esq , B A ,
Secretary to Government of Mysore,
Revenue Department, Bangalore

1417

SIR

Subject - Tender for the construction of Pobathi Krishnaiah Setty Maternity Home

--

With reference to the above, I have the honour to state that Government in their order No L 16409-15/Ml 78-47-20 dated 29-4-48 sanctioned the estimate amounting to Rs 70,000/- for the construction besides sanctioning the lowest tender of the Mysore Builders for Rs 7896-9-6 for the ~~formation~~ found work of the said Maternity Home, when tenders for the super structure of the Maternity Home were called for, only two tenders were received from Sri S Veerappa and S Kempanna for a sum of Rs.40,281-2-0 and Rs 41,751-5-0 respectively as per Comparative Statement of tenders enclosed herewith The Managing Committe's resolution dated 11-5-48 approving the lowest tender of Sri S Veerappa for Rs 40,281-2-0 which is 40 % over and above the estimate, has also been approved by the Municipal Council at their meeting held on 5-5-48 with the observation that since the price of timber has gone low re-tenders be recalled and the Commissioner in consultation with the President may accept the lowest tender and commence the work soon after accordingly where re-tenders were invited the same Contractors Sri S Veerappa and Sri S Kempanna tendered their rates, which would ~~among~~ amount to Rs 39,652-5-0 and Rs 42,143-13-0 respectively In the circumstances lowest tender of Sri S Veerappa is accepted

As the work is an urgent one necessary work order has been issued to the lowest tenderer Sri S Veerappa after obtaining usual agreement from him in anticipation of sanction of Government to this effect

P t o

Copies of the resolutions referred to above along with the entire tender file are herewith enclosed for favour of obtaining sanction of Government therefor

I have the honour to be,
Sir,
Your most obedient servant,

Municipal Commissioner

Fprwarded with compliments

Honorary President

TNL/-

PROCEEDINGS OF THE MEETING OF THE COUNCIL DATED 3-5-48-
---0---

101 Deferred subject No 35/3-4-48 Opinion of the Managing Committee dated 11-3-48 approving the lowest tender of Mr S Veerappa for Rs 40,281-2-0 for the construction of Pobathi Krishnaiah Setty Maternity Home in Visweswarapuram, VI division

Sri D R Puttanna wanted to know whether the rates had been raised

The Commissioner replied that no rate had been increased but the previous tender was accepted

Janab A J Khaleel wanted to know whether anybody had come forward to undertake the work at a lesser percentage

The President replied that he had received letter from Kempanna in the matter and explained the same

Janab A J Khaleel observed that since the prices of timber etc , had gone low it was better to recall tenders and entrust the work to the lowest tenderer

Sri N Keshava Iyengar moved -

"It is resolved that tenders be called for again in respect of Pobathi Krishnaiah Setty Maternity Home in Visweswarapuram and also N Dawappa's combined Dispensary and Maternity Home opposite to Puttannachetty Town Hall and only 15 days be fixed for submission of fresh tenders and that the Commissioner in consultation with the President be requested to accept the lowest tender within 8 days and get the work commenced soon after

Sri H S Seetharam seconded and the resolution was unanimously approved

Sd/- K Shamaraja Iyengar,
Honorary President

"Copy"

Municipal Commissioner

(4

BANGALORE CITY MUNICIPALITY

No A7 C499/46-47

MUNICIPAL OFFICES
BANGALORE CITY

Encl

Dated 25th Sept

FROM

A S KHALEEL, Esq , B A B L ,
~~EXECUTIVE ENGINEER~~
MUNICIPAL COMMISSIONER
BANGALORE CITY

GENERAL & REVENUE SECRETARIAT
25 SEP 1948
2463
MUNICIPAL BRANCH

To

SYED ABDUL ALEEM, Esq , B A ,
Secretary to the Government of Mysore,
Revenue Department,
BANGALORE

SIR

Subject TENDER FOR THE CONSTRUCTION SRI POBBATHI KRISHNIAH SETTY MATERNITY HOME

577

With reference to the above, I have the honour to request you to kindly send the original tender file of Sri S Veerappa submitted to Government in this office letter of even Number dated 13-7-48 for reference and return

I have the honour to be,
Sir,
Your most obedient servant,

MUNICIPAL COMMISSIONER

rs

1616
27-9-48

5

G R S App F VI—G 2]

SUBJECT

3 copies

Diary No of letter replied to 597

Section ML -

File No 43-48

Serial No 87

General and Revenue Secretariat

( )

the *19*

Proceedings of the Government of His Highness the Maharaja of Mysore

Date of issue 28/9/48 19

Read—

GO. No. L 16409-13/ML 78-47-20, dated the 29th April 1948, sanctioning among other things the estimate amounting to Rs 70,000 for the construction of Pobatti Krishnaiah Lethy Maternity Home in Nowroorapuram Circle, Bangalore City and approving of the lowest tender of the

2 Letter No A 7 C 499/46-47 dated the 10th July 1948 from the Municipal Commissioner, Bangalore City Municipality stating

Signed by [illegible]

May this be—

(i) printed?

(ii) treated as a standin order?

(iii) published in the Gazette English Part?

(iv) translated?

(v) placed at the disposal of the Press?

(vi) published in the Gazette Kannada Part?

~~Order thereon—No~~

"Mysore Builders" for Rs 7893-9-6 for the foundation work of the said Maternity Home

Tenders were called for for
the superstructure of the above
Maternity Home, that the Bangalore City Mc
Cl have, at their meeting held on the 3rd May 1948,
approved the lowest tender of Sri S Veerappa for
Rs 40 281-2-0 which is 40% over & above the Estimate,
with the observation that since the price of timber has
gone down, tenders may be called for afresh for the part of the work and that
Mc Commissioner in Consultation with the President,
may accept the lowest tender & Commence the work,
Not on calling for tenders afresh, the Contractors
Sri S. Veerappa & Sri S Rampanna tendered their rates
which amount to Rs 39,65-2-7-0 and Rs 42143-13-0
respectively and recommending sanction of Govt.
to the lowest tender of Sri S Veerappa for Rs
accepted
39 65-2-7-0 for the superstructure work referred to

List of Enclosures

Steno L 3330-1 dated 28/9/48

The tender of Sri S Veerappa for Rs 3965-2-7-0
(Rupees Thirty nine thousand nine hundred and sixty five and
annas seven only) is approved in the Circumstances
reported

Copied by

Examined by

for Secy to Govt

WD 03696—GPB—30 000—2-40

To the Mc Commr
for Comm Dept
Bangalore City
The Comptroller Chief Auditor
The Executive Engineer

(7

PROCEEDINGS OF THE GOVERNMENT OF HIS HIGHNESS THE MAHARAJA OF MYSORE

READ:-

Government Order No L 16409-13/M1 78-47-20 dated the 29th April 1948 sanctioning, among other things, the estimate amounting to Rs 70,000/- for the construction of Pobathi Krishniah Setty Maternity Home in Visvesvarapuram Circle, Bangalore City and approving of the lowest tender of the Mysore Builders" for Rs 7,893-9-6 for the foundation work of the said Maternity Home

2 Letter No M7 C 490/46-47 dated the 10th July 1948 from the Municipal Commissioner, Bangalore City Municipality, stating that tenders were called for for the ~~construction~~ superstructure of the above Maternity Home, that the Bangalore City Municipal Council have, at their meeting held on the 3rd May 1948 approved the lowest tender of Sri S Veerappa for Rs 40,281-2-0 which is 40% over and above the estimate with the observation that since the price of timber has gone down, tenders may be called for again for this part of the work and that the Municipal Commissioner in consultation with the President may accept the lowest tender and commence work, that on calling for tenders again, the contractors Sri S Veerappa and Sri S Kempanna tendered their rates which amount to Rs 39,652-7-0 and Rs 42,143-13-0 respectively and recommending sanction of Government to the acceptance of the lowest tender of Sri S Veerappa for Rs 39,652-7-0 for the superstructure work referred to

ORDER NO: L 3330-1/Mk. 43-48-8

Dated, Bangalore, the 28-9-48

The tender of Sri S Veerappa for Rs 39,652-7-0 (Rupees Thirty nine thousand, six hundred and fifty two and annas seven only) is approved in the circumstances reported

For Secretary to Government,
Revenue Department

To

The Municipal Commissioner, Bangalore City, (Through the President)
Comptroller to Government

with records

Ofc